

TERMS OF REFERENCE FOR SUPPLY AND DELIVERY OF SEWING MATERIAL

Issued and prepared by:

Alfred Nzo Development Agency

Umzimvubu Goats Complex

Hospital Road

Mount Ayliff

4735

Acting Chief Executive Officer: Ms N Maloi

Contact Person: Mr. PG Hoffman

Contents

SUBMISSION OF BIDS5	EVALUATION CRITERIA4	KEY OUTPUTS/PROJECT MILESTONES/DELIVERABLES4	BILL OF QUANTITIES3	SCOPE OF WORK3	INTRODUCTION3
5	4	4	3	3	3

1. INTRODUCTION

project. The ANDA invites Service Provider to Supply and deliver the sewing material for practical phase of the sewing

2. PURPOSE

that is currently underway at Thaba-Chicha Site. practical work by the learners who are undergoing a training on the sewing and manufacturing programme The purpose of this project is to appoint a service provider to supply and deliver the sewing material to be used for

3. BACKGROUND

second phase is that of the practicals. The project is implemented at Thaba Chicha in Matatiele. programme for Sewing and Manufacturing Processes. The programme has started with the theory phase and Alfred Nzo Development Agency (ANDA) in partnership with Service SETA is currently implementing learnership

SCOPE OF WORK

quantity. The purpose of this project is to supply and deliver the sewing material for practicals for learners as the bill of

5. BILL OF QUANTITIES

	10. E	9. F	.00	7. 1	6	5.	4.	ίn	2.		ITEM
	10. Big cotton	Roll of Lining	Rope (White/cream white)	Barcelona	Roll Barcelona	Buttons	Zip for jackets	Zip for skirts	Zip for dress	Rolls Minimat	
Green x 9	Navy x9	For tracksuits	for pants and Jackets	White (1.5Mitres)	Blue (50 metres)	2 holes, flat)	60 cm	30 cm	45cm	Navy and Green(50m)	DISCRIPTION
	56 rolls	100 mitres	48m	2	4	81	21	21	21	4	QUANTITY

	4 rolls	For tracksuits	11. Big Elastic 2cm wide
--	---------	----------------	--------------------------

6. OUTPUTS/PROJECT MILESTONES/DELIVERABLES

The key project is to supply and deliver the sewing material as per specification.

EVALUATION CRITERIA

PREFERENTIAL PROCUMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE AWARDED AS FOLLOWS

The proposal/quotations will be evaluated in two stages, namely:

CRITERIA	WEIGHT
STAGE 1 OF EVALUATION - CAPACITY TO EXECUTE WORK	
Previous Experience	100
STAGE 2 OF EVALUATION: PRICE AND PREFERENTIAL POINTS	100
Price	80
GOAL 3	20
TOTAL	
	100

Breakdown for functionality.

W Children C	WEIGHING
4 x traceable records of supply and delivery of good and services 10	100
3 x traceable records of supply and delivery of good and services 75	5
2 x traceable records of supply and delivery of good and services 50	0
1 x traceable records of supply and of good and services 25	Oi
Maximum weighting 10	100
Note Compulsory attrachments for verifying work done:	
A traceable record will be evaluated based on:	
1.1. A reference letter/letters specifying the contract amount for each	
project completed (1 reference letter per project completed)	
1.2. For construction related projects, completion certificate for each	
project completed.	

PREFERENTIAL POINTS ALLOCATION

Silling to ciaili iliaxilliniii politis	SPECIFIC GOAL 3: COMBINATION OF ANY	Attachments to claim maximum points	Criteria Points
GOALS	GOALS		
Business owned more than 50% by CIPC certificate, Certified ID, detailed CSD 5	Business owned more than 50% by	CIPC certificate, Certified ID, detailed CSD	CJI

20		TOTAL WEIGHT
10	CIPC certificate, Certified ID, detailed CSD	Business owned more than 50% by Youth
Ŋ	CIPC certificate, Certified ID, detailed CSD	Business owned more than 50% by Woman
		Priority population group (Black/Indian etc)

8. SUBMISSION OF BIDS

Registration, a Tax Clearance Certificate/pin. MATERIAL" and placed in the tender box in the Alfred Nzo Development Agency not later than 12H00 on Bid must be placed in a sealed envelope and clearly marked: "SUPPLY AND DELIVERY OF SEWING . Bidders are requested to ensure that their proposals include; Company

office hours. For any queries regarding this tender, please contact Mr PG Hoffman at telephone number 071 865 6716 during

Approved/Not Approved-

BSC Chairperson

Comments by Chairperson:

AUTHORISED BY:

MS. N. MALOI ACTING CHIEF EXECUTIVE OFFICER